OFFICE OF THE ASSISTANT ENGINEER, HEADQUARTER RANGE, MYSORE.

Notification dated 3rd November 1939.

1. Sealed tenders will be received at the Office of the Assistant Engineer, Headquarter Range, Mysore, up to 2 P.M. on 27th November 1939, for the work of improvements to Prasanna Nanjundeswaraswami Temple, Santhepet, Mysore.

2. Tenders in the prescribed form obtainable from the Office of the Assistant Engineer, Headquarter Range, Mysore, on payment of four annas for each form, should be addressed to the Assistant Engineer, Headquarter Range, and should be superscribed as "Tender for the work of improvements to Prasanna Nanjundeswaraswami Temple at Mysore." The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 165 only in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for the due fulfilment of the contract. (Cash amount will not carry any interest.) The amount of earnest money should be paid direct to treasury and the duplicate treasury chellan submitted separately along with the tender.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 27th November 1939 at 4 P.M. The final acceptance of the tender will rest with the Assistant Engineer who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Assistant Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute the agreement in the departmental schedule contract form for the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Assistant Engineer, Headquarter Range, Mysore, on all working days, between 11 A.M. and 5 P.M.

8. Specific rates should be given for each item in the schedule and the rates should be in rupees, annas and in multiples of three pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates tendered should include all such lumpsum items.

10. No alterations which are made by the tenderers in the contract documents in the nomenclature of the sanctioned sub-heads will be recognised and if corrections are made, the tenders will be liable to rejection.

11. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

12. No reference should be made to the Public Works Department current schedule of rates.

13. On the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

14. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates to be proposed by the Assistant Engineer, Headquarter Range, Mysore, and approved by the Superintending Engineer shall be final and legally binding on the tenderer.

15. The quantities as estimated are only approximate and are liable to alterations, omissions, deductions or additions, at the discretion of the Assistant Engineer or his representative. The tendered rates will hold good for any quantity whether higher or lower than those estimated for.

16. The work should be completed as per departmental specifications for different items and handed over to the Public Works Department within two months from the date of issue of order for the commencement of the work, failing which the Assistant Engineer may, at his discretion, levy a penalty up to Rs. 10 per day of delay which will be recovered from the contractor's outstandings for the period exceeded by him till the work is completed and handed over.

17. In all matters of dispute of any kind, not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief Engineer shall be final and legally binding.

18. The earnest money of rejected tenders will be returned on surrender of the receipts originally granted, along with an application to the Assistant Engineer, Headquarter Range, Mysore.

19. No claims for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools, plant and machinery that will be supplied by the Assistant Engineer in the interest of the work, shall be accepted by the tenderer at the rates fixed by the Assistant Engineer and the tenderer will pay the hire, etc., on machinery at the prescribed per cent per annum of the booked value of the tools and plant supplied from the date of taking over of tools and plant from the Stores to the date of return to the Stores, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labours required in setting out the works.

(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.

(3) Provide mortar mill and shed to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water-shoots, coverings to masonry, tile pieces to steps, sieves, parahs, or measures, shoring and other requisite protection during the progress of the work.
(6) Supply all water required for work and workmen and shall provide latrines, drainages, etc.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling from excavations and foundations, wherever and whenever necessary with their own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Wash floors at completion and leave the whole of the work and premises in a clean and orderly condition, etc.
(10) Afford facilities to any other parties employed upon the work so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.

(*b*) It is the business of the contractors to make their own arrangements for the quarries and supplies of materials.

23. Only Mysore teak selected from the Mysore Government Depots must be used.
24. Work to the extent of Rs. 2,000 will have to be carried out each month.
25. Only Chamundi Brand cement should be used for all works requiring this nature.
26. Such of the tenders which do not clearly quote with detailed specifications for all the items without exception will not be considered.

Abstract estimate for improvements to Sri Prasanna Nanjundeswara Swamy Temple at Santhepet, Mysore.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Dismantling roof and stacking materials including frame works, complete	Sqr.	1 0 0	20·46	20
2	Dismantling wall of Yagasala and carting debris ..	C.ft.	0 0 6	900	28
3	Lowering the floor level in Yagasala by two feet and carting the earth	C.yd.	0 3 6	37	8
4	Earthwork excavation for foundation and filling in basement	,,	0 3 6	22	5
5	Filling foundation with granite stone jelly concrete in lime mortar laid in not more than 6″ thick layers and tamping it well	C.ft.	0 3 6	196	43
6	Burnt brick in chunam for foundation and basement	,,	0 4 0	391	98
7	Burnt brick in mortar for superstructure	,,	0 4 0	1,130	283
8	Providing R.C.C. slab 1 : 2 : 4 with 1 to 1½ per cent steel to serve as wall plate	,,	1 8 0	113	170
9	Providing cement concrete slabs 1 : 2 : 4 of broken granite jelly for sills of doors, windows, ventilators, etc.	,,	0 10 0	25	16
10	Teakwood doors in the frames 3½″×4½″ and battened shutters 1¼″ thick and iron fixtures (fit for temples), etc., complete	S.ft.	1 4 0	125	156
11	Providing and fixing teakwood windows with frames 3½″×4½″ and battened shutters 1¼″ thick including iron bars and iron fixtures (fit for temple), etc., complete	,,	1 8 0	107	161
12	Providing and fixing ventilators with weld mesh, etc.	,,	0 12 0	13	10
13	Carting old wood and sawing to the required size including fixing, etc., complete	C.ft.	1 0 0	120	120
14	Teakwood wrought and put up including wood oiling, two coats	,,	4 0 0	136	544
15	Providing hoisting and fixing R. S. girders B.S.S. tested including two coats of ant-icorrosive paint, etc., complete	Cwt.	15 0 0	2	30
16	Roofing with pucca terrace with three courses of flat tiles 3″ of kuppi laid to required slope, top and ceiling plastered, etc., complete	Sqr.	30 0 0	13·88	416
17	Constructing plain parapet wall brick in mortar 2 feet high and ¾′ thick including plastering top and bottom mouldings complete as per design ..	R.ft.	0 14 0	242	212
17(*a*)	Do at gates in south wall and south east corner walls as per existing design	R.ft.	1 8 0	37	56

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
18	Chunam plastering smooth	Sqr.	3 0 0	50·00	150
19	White and colour washing	,,	0 5 0	50·00	16
20(*a*)	Painting with two coats of chocolate paint	,,	2 13 0	5·51	16
(*b*)	Do with Lac Factory green			5·51	
21	Roofing with trafford sheets on angle iron purlins over existing roof frame including fixing with bolts, nuts, etc., complete	,,	39 0 0	3·44	134
22	Flooring with 1½″ cement concrete over 3″ ordinary concrete of granite jelly ½″ cement plastering with red finish cutting borders and squares, etc., complete	,,	18 0 0	11·78	212
23	Cornice 9″ thick as per design	R.ft.	0 8 0	243	122
24	Building steps with earthwork foundation granite jelly concrete (brick in chunam masonry) and providing burnt stone slabs over and two lines dressing to slabs, etc., complete	No.	3 0 0	5	15

M. N. LAKSHMAN RAO,
Assistant Engineer.

HASSAN DIVISION.

Abstract Notification dated 26th October 1939.

The attention of the public is drawn to the tender notification in the *Mysore Gazette*, dated the 2nd November 1939, *vide* pages 2206-2207 of Part VI, calling for tenders for construction of a Combined Maternity and Child Welfare Centre at Konanur, Arkalgud Taluk, Hassan District, before Monday the 27th November 1939.

Notification dated 6th November 1939.

1. Sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, Hassan, up to 3 P.M., on Saturday the 2nd December 1939 for constructing Practical Hall and Lecture Hall in the rear of the Government High School by completing the quadrangle of the building at Hassan.

2. Tenders in the prescribed form obtainable in the Office of the Executive Engineer, Hassan Division, Hassan, should be addressed to the Executive Engineer, Hassan Division, Hassan, and should be superscribed as "Tender for constructing Practical Hall and Lecture Hall in the rear of the Government High School by completing the quadrangle of the building at Hassan." The name of the tenderer should also be superscribed on the sealed cover.

3. Each tender must be accompanied by a deposit of Rs. 1,000 only in cash as earnest money. The earnest money of the successful tenderer will be retained as cash security for the due fulfilment of the contract. (Cash amount will not carry any interest). In case of the acceptance of the tender, an addition of the five per cent of the estimated amount as security deposit should be paid at the time of executing the agreement in the Public Works Department.

4. The tenders will be opened in the presence of such tenderers who wish to be present on the date of opening. The final acceptance of the tender will rest with the Superintending Engineer, Shimoga Circle, who does not bind himself to accept the lowest or any tender, or to assign any reasons whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Office of the Executive Engineer, in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute the agreement in the departmental schedule contract form for the due fulfilment of the contract.

6. Failure to comply with the condition 5 above, or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. Copies of contract documents, estimates and drawings may be seen at any time at the Office of the Executive Engineer, Hassan Division, Hassan, on all working days, between 11 A.M. and 5 P.M.

8. Specific rates should be given for each item in the schedule and the rates should be in rupees, annas and pies and expressed in words and figures.

9. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates tendered should include all such lumpsum items.